Applicant: Mesa County Valley School District 51 Date of Report: 02/14/19
City, County: Grand Junction, Mesa Revision Date:

Project Title: Grand Junction HS Replacement Revision Date:

Contact: Phil Onofrio Affected Sq. Ft.: 261,200

- All cells in this spreadsheet with a green background can be filled in by the applicant.

- The Sugg. Responsible Party (A/E, GC, Owner) section demonstrates the firms the applicant typically obtains costs from for that line item.

- To insert a row click a cell in the green shaded area where you wish to insert the row, select Insert from the top menu, select rows.

- The applicant must include each cost associated with each item below that is budgeted for your project. If a line item does not pertain to your project, type NA or leave blank.

- If the applicant is requesting more than 25% of the funding for this project to be provided by the State of Colorado, and if the project includes an HVAC system, and if the project is more than 5,000 sq. ft,
and if the total project costs exceed 25% of the replacement value of the facility they must comply with SB07-51 (High Performance Certification Program) and the costs for implementing a HPCP project
must be reflected in the budget.

Sigp: Responsibie Party Enter Applicant Notes for CCA
Group Header Om._mmoe w:U.Omﬂ\mmO_@ AE GC Owner Cost Here enter in any clarifying statements here-
SOFT COSTS
Design/ Consulting
Fees
Architectural/ Design Fees Architectural 6.189.881.63 |7% of hard costs
Structural - |Included in Arch
Mechanical - Included in Arch
Electrical - |Included in Arch
Landscape Design - |Included in Arch
Code and Accessibility Review - |Included in Arch
Interiors - Included in Arch
Printing/ Reimbursables/ Mileage 60.000.00
3D Modeling/ Computer Animation/ Model - |Included in Arch
Acoustical Design - |Included in Arch
Lighting Design - |Included in Arch
Food Service Design - |Included in Arch
Health Dept. Review 1,000.00
Historical Reviews - INA
Civil Engineering - |Included in Arch
Drainage Study - |Included in Arch
Zoning - INA
PUD - INA
Special Use Permit Costs - INA
Colorade Geological Survey - INA
Transportation Improvement Plan - INA
Traffic Study/Parking - INA
High Performance Energy Modeling - |Included in Arch
High Performance Commissioning (CxA) 150,000.00
LEED/CHPS Design & Coordination - JIncluded in Arch
LEED/CHPS Certification 20.000.00
Project Management/ Owners Representative 920,000.00 §1% of hard costs
Other: -
Other: -
Design Fees Subtotal |[§  7,340,881.63

City and Planning Fees

CDE - CCA

Detailed Project Budget - Attachment A "Project Soft Costs”

Preliminary Development Plan (PDP) - INA
Official Development Plan (ODP) - INA
Amendment to PDP of ODP - INA
Rezoning Fee (if applicable) - INA
Public Right-of-Way Easement Vacation - INA
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Applicarit: Mesa County Valley School District 51 Date of Report: 02/14/19
City, County: Grand Junction, Mesa Revision Date:

Project Title: Grand Junction HS Replacement Revision Date:

Contact: Phil Onofrio Affected Sq. Ft.: 261,200

- All cells in this spreadsheet with a green background can be filled in by the applicant.

- The Sugg. Responsible Party (A/E, GC, Owner) section demonstrates the firms the applicant typically obtains costs from for that line item.

- To insert a row click a cell in the green shaded area where you wish to insert the row, select Insert from the top menu, select rows.

- The applicant must include each cost associated with each item below that is budgeted for your project. If a line item does not pertain to your project, type NA or leave blank.

- If the applicant is requesting more than 25% of the funding for this project to be provided by the State of Colorado, and if the project includes an HVAC system, and if the project is more than 5,000 sq. ft,
and if the total project costs exceed 25% of the replacement value of the facility they must comply with SB07-51 (High Performance Certification Program) and the costs for implementing a HPCP project
must be reflected in the budget.

Sugg. Responsible Party

Enter Applicant Notes for CCA
Group Header Omﬁmmmq WCUuﬂm@OQ AE Gc Cost Here enter in any clarifying statements here-
Other: o
il ; it = Utility & Development Costs Subtotal| § /810,000.00
Site Survey and Soils
Report
Site Survey B 30.000.00
Geo Technical Report $ 30.000.00
Other: $ -
Other: $ -
Site Survey and Soeils Report Subtotal| $ 60,000.00
Material Testing/ 3rd
Party Inspections
*Included but not limited to the noted below.
Caisson Inspection 3 30,000.00 JAssume deep foundation
Soils Compaction $ 50.000.00
Rebar Inspection s 20,000.00
Concrete Testing M 30,000.00
Steel Welds & Bolted Connections $ 7.500.00
Asphalt Testing B 2,500.00
Spray Fireproofing $ 2.500.00
Other: 3rd Party Special Inspections $ 25.000.00
Other: 3 -
Material Testing Subtotal | $ 167.500.00
Environmental
ACM Abatement 1.183.982.00 |Budget from Grande River
Block Filler -
Underground Tanks/Contaminated Soils 200.000.00 {Uranium Mill Tailings Remediation
Lead -
CFCs -
Storm Water Management \
State Demolition Permit -
State Fugitive Dust Permit -
Animal Removal/Relocation -
Endangered Species Act -
Other: Environmental Consultant 100.000.00 JAbatement oversight and clearances
\\\\\ Other: Abatement Contingency 1,107.185.60 |8% of abatement costs
S T T R T ____ EnvironmentallHazmat/Testing Subtotal | §  2501,167.60 | ;i d

Additional Costs

* The owner is tax exempt

CDE - CCA

Builder's Risk Insurance (If by owner)

Detailed Project Budget - Attachment A "Project Soft Costs"

- ___._ Construction
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Applicait: Mesa County Valley School District 51 Date of Report: 02/14/19
City, County: Grand Junction, Mesa Revision Date:

Project Title: Grand Junction HS Replacement Revision Date:

Contact: Phil Onofrio Affected Sq. Ft.: 261,200

- All cells in this spreadsheet with a green background can be filled in by the applicant.

- The Sugg. Responsible Party (A/E, GC, Owner) section demonstrates the firms the applicant typically obtains costs from for that line item.

- To insert a row click a cell in the green shaded area where you wish to insert the row, select Insert from the top menu, select rows.

- The applicant must include each cost associated with each item below that is budgeted for your project. If a line item does not pertain to your project, type NA or leave blank.

- If the applicant is requesting more than 25% of the funding for this project to be provided by the State of Colorado, and if the project includes an HVAC system, and if the project is more than 5,000 sq. ft,
and if the total project costs exceed 25% of the replacement value of the facility they must comply with SB07-51 (High Performance Certification Program) and the costs for implementing a HPCP project
must be reflected in the budget.

Stugs Becporsiole PRty Enter Applicant Notes for CCA ]
Group Header Omnmmoz MEcuﬂmﬂmmOQ AE Cost Here enter in any clarifying statements here-
School Desks/ Tables/ Chairs 3,200,000.00 |FF&E
Cafeteria Chairs and Tables - |Included in FF&E
Office Furniture $ - |included in FF&E
Office Equipment | S - |Included in FF&E
Display Cases $ - |Included in FE&E
Marker & Tack Boards 3 - |Included in FE&E
Foodservice Equipment $ - |Included in FF&E
Indoor Sports Equipment 5 - |Included in FF&E
Bleachers $ - In Construction
Scoreboards $ - |In Construction
Site Furnishings $ - |Included in FF&E
Site Furniture 5 - Included in FF&E
Outdoor Sports Equipment $ - |Included in FF&E
Playground Equipment $ - |Included in FF&E
Other: Floor Scrubbers & Custodial Equip 5 50,000.00
Other: CTE Equipment $ 400.000.00 JArt/Shop/Tech/CTE
Project Furniture/ Fixtures and Equipment Subtotal| $ 4,500,000.00 e
SOFT COST TOTAL | § 16,059,549
HARD COST
Permits, Taxes, Bonds *Public School Facilities are tax exempt
Building, Mechanical, Plumbing, Electrical Permit Fees 13 120,000.00
Plan Review Fee (State) $ - |Included in permit
Fire Department Review Fee 19 - |Included in permit
State Inspections by 3rd Party 3 - |Included in Material Testing
Storm Water Permit Fees S - |Included in permit
Land Disturbance Fee 18 - |Included in permit
Other: 5 - INA
Other: 3 - INA
Other: 5 - INA
_ _ __|Other: § - INA
g o EERa Permits, Taxes, Bonds Subtotal| § ~120,000.00
Building Construction
Cost
Direct Cost of Work by Division Cost per SF Totals
Division 1 General Requirements 5 11.28 g 2.945.483.00
Division 2 Sitework $ 50.62 $ 13.221.694.00
CDE - CCA Detailed Project Budget - Attachment A "Project Soft Costs”
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Applicant: Mesa County Valley School District 51 Date of Report: 02/14/19
City, County: Grand Junction, Mesa Revision Date:

Project Title: Grand Junction HS Replacement Revision Date:

Contact: Phil Onofrio Affected Sq. Ft.: 261,200

- All cells in this spreadsheet with a green background can be filled in by the applicant.

- The Sugg. Responsible Party (A/E, GC, Owner) section demonstrates the firms the applicant typically obtains costs from for that line item.

- To insert a row click a cell in the green shaded area where you wish to insert the row, select Insert from the top menu, sefect rows.

- The applicant must include each cost associated with each fiem below that is budgeted for your project. [f a line item does not pertain to your project, type NA or leave blank.

must be reflected in the budget.

- If the applicant is requesting more than 25% of the funding for this project fo be provided by the State of Colorade, and if the project includes an HVAC system, and if the project is more than 5,000 =q. f,
and if the total project costs exceed 25% of the replacement value of the facility they must comply with SB07-51 (High Performance Certification Program) and the costs for implementing a HPCP project

Group Header

Sugg. Responsible Party

Sub-Catego

Enter
Cost Here

Applicant Notes for CCA

enter in

any clarifying statements here-

Cost Per 8q. Ft.

Cost Totals
Soft Cost Total| § 16,059,549.23 61.483726
Hard Cost Total| $ 109,638,514.62 419.7492906
TOTAL PROJECT COST |3 125,698,063.93 481.2330166

CDE-CCA

Detailed Project Budget - Attachment A "Project Soft Costs”
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